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FLOOR PLAN -11,892 SF
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Geneseo CUSD Industrial Technology Project.

10/7/2021
Range Option 1 Potential Alternates Comments
New Industrial Tech Facility
New Industrial Tech Facility (Total Project Costs) 4,297,498 X 12,000°8F Frecastend MasoniySietuns
Ag Shop & Lab Renovation 450,000 X
Metals & Wood Shop Renovations 200,000 X
I Total Project Cost = 4,297,498 650,000

These costs are currently an estimate with assumed cost escalation and will depend on project scope, value, schedule, and duration. Due to the current construction
materials supplies/cost market, costs will continue to be monitored and adjusted accordingly as additional information is available.

Not Included:
Furniture, Fixtures, & Equipment

Shop Equipment
Data/Telecom/IT switches, servers, & equipment

Commissioning
Abatement (Allowance to be added if required)
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